Guidelines for Operations

GUIDELINES FOR OPERATIONS

The following Guidelines for Operations apply to activities under this Stewardship Agreement,
when relevant to the project. These guidelines are intended to clarify the expectations of the
Forest Service, WBI, and CONTRACTOR (“Parties”) related to these specific areas of operations.

1. Stewardship Project Area Map (Map). The boundary of the Stewardship Project Area as
shown in Exhibit C. Individual operational units will be designated on the ground by the
Forest Service to meet the anticipated needs of the Parties and the in general following
should be identified on unit maps when applicable:

a) Identified patented claims.

b) Boundaries of all harvest and stewardship treatment units.

c) Diameter limits for overstory and understory removal units.

d) Areas where leave trees are marked to be left uncut.

e) Specified roads.

f)  Sources of base course, surface rock, and rock riprap listed in the Schedule of Items.
g) Roads where log hauling or use is prohibited or restricted.

h) Roads and trails to be kept open.

1) Improvements to be protected.

j)  Locations of known wildlife or plant habitat and cave resources to be protected.
k) Locations of areas known to be infested with specific invasive species of concern.
1)  Maximum stump heights when more than one height is listed by areas.

m) Skidding or yarding methods.

n) Streamcourses to be protected.

0) Locations of meadows requiring protection.

p) Locations of wetlands requiring protection.

q) Locations of temporary roads to be kept open.

r) Payment units, if required.

2. Use of Roads by the Partner. CONTRACTOR is authorized to use existing National Forest
system roads and specified roads. WBI/Forest Service will determine that such use will not
cause damage to the roads or National Forest resources.

3. Plan of Operations for Roads. Annually, prior to start of operations, CONTRACTOR will prepare
a supplement to the Technical Proposal that shall include a schedule of proposed maintenance
and construction progress and a description of planned measures to be taken to provide
erosion control for work in progress, including special measures to be taken on any segments of
construction not substantially completed prior to periods of seasonal precipitation or runoff.
CONTRACTOR shall submit a revised schedule when they propose a significant deviation from
the progress schedule. Prior to beginning construction on any portion of specified roads
identified as sensitive on plans, the Parties shall agree on the proposed method of construction
and maintenance.

4. Protection of Residual Trees. CONTRACTOR’s operations shall not unnecessarily
damage young growth or other trees to be reserved.
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5. Safety. CONTRACTOR's operations shall facilitate WBI/Forest Service’s safe and practical
inspection of CONTRACTOR’s operations and conduct of other official duties on the
Stewardship Project Area. CONTRACTOR has/have all responsibility for compliance with safety
requirements for CONTRACTOR 's employees.

When operations are in progress adjacent or on Forest Service controlled roads and trails open
to public travel, CONTRACTOR shall furnish, install, and maintain all temporary traffic controls
that provide the user with adequate warming of hazardous or potentially hazardous conditions
associated with operations occurring in the area. The Parties shall agree to a specific traffic
control plan prior to commencement of work. Devices shall be appropriate to current
conditions and shall be covered or removed when not needed.

During periods of general recreation activity within Stewardship Project Area or vicinity, the
WBI/Forest Service may restrict road construction, timber cutting, yarding, and other
harvesting operations to days other than Saturdays, Sundays, and holidays.

LOGGING AND MAINTENANCE OPERATIONS SIGNING STANDARDS

All signs must be manufactured & installed as specified in the FHWA "Manual on Uniform
Traffic Control Devices" (MUTCD) & FS publication "Standards for Forest Service Signs &
Posters"( EM 7100-15).

SIGN STANDARDS

SHAPE & COLOR: Generally, signs for logging and maintenance operations are either
diamond-shaped or rectangular. All signs are reflective orange background with black
legend and border unless shown otherwise. Hand painted, homemade signs are not legal.
Fluorescent paint is not reflectorized.

SUBSTRATE: Sign substrate material may be High Density Overlay (HDO) Plywood,
Aluminum, Fiberglass Reinforced Plastic, Corrugated Plastic or Roll-up Fabrics.

SIGN SIZE: Sign size is a factor of speed and MUTCD & FS standards. Where conditions of
speed, volume, or special hazard require greater visibility or emphasis, larger signs should

be used. Minimum sizes for the most common signs can be found in Figure 4. Refer to the
EM-7100-15 for additional sign sizes.

LEGEND: All lettering shall be Series "C" alphabet, conforming to Standard Alphabets for
Highway Signs. Letter size is also a function of speed - use letter size and word messages as
specified in MUTCD and EM-7100-15.

SIGN PLACEMENT
Signs are to be installed in locations as agreed to in the traffic control plan. All signs are to
be removed, covered, or folded when operations are not in progress or the sign message is

not applicable. Signs should generally be located on the right-hand side of the roadway.
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When special emphasis is needed, signs may be placed on both the left and right sides of the road.
Sign message shall be clearly visible to road users, mounted on posts or pO1table sign stands.

LATERAL CLEARANCE
From the edge of the road - 2 foot minimum, where
slope limits to less than 6 feet. 6-12 foot preferred.

HEIGHT
Minimum of 7 feet,

measured from the bottom of the signto the
near edge of the travelway. The height to the

bottom of a supplemental sign mounted below
the primary sign will be 6 feet.

Dimensions

PLACEMENTDISTANCE
Signs must be located 100-500 feet priorto the activity,
(both ends if a through road) and maintained at that
distance.
This distance is based on speed. Referto Figure 2, Table11-1,
MUTCD, aportionof whichis reproducedhere, to
determine correct placement distance.

6' - 12

HEAVY
TRUCK
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SIGN SUPPORTS

POSTS: Signs are to be mounted on separate posts.Supplemental signs such asSpeed Advisory plates are
to be mounted on the same post as the primary sign. Donot mount signs on trees or other signs.
Posts may be wood, metal, carbonite or similar material. Where sign supports cannot be sufficiently offset

from the road edge, suppolts will meet breakaway standards. Single wood posts with less than 24 square
inches do not require breakaway design.

TEMPORARY/PORTABLE SUPPORTS: Portable supports may be used for short-term, short-duration, and
mobile conditions. MUTCD defines this time period as one work shift, 12 hours or less. All poltable suppolts

must meet MUTCD standards, including breakaway. These must be a minimum of 1 foot above the road
surface or more if visibility requires it.

t

Figure 3: Examples ofTemporaly/P01table Suppolts

SIGNS

The following signs meet the intent of the Safety standard. Thisis not a complete listing of signsthat

ROAD
CONSTRUCTIO §|
NEXT 5 MILES

END
BLASTING
ZONE

FG20-1-48*
FW22-3-30

may be needed.

LOGGING END
END OPERATIONS LOGGING
I[ CONSTRUCTION ] NEXT 5 MILES OPERATIONS
FG20-2-48 FG20-3-42* FG20-3a-42
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W21-3-30* FW21-4a-30 FWII-7-24

NEXT
7 MILES
2
FW8-6-24 FW11-9a-24 W7-3a-24* WI3--18**
24%*
* Specify Distance
Speed
174 74
BM-L-O BM-R-O

Banicade Markers (See MUTCD for length and stripe size)

W22--36*

W20-7aP-

** Specify

6. Safety (Timber Hauling). CONTRACTOR shall secure all products transported by truck with
at least two chain or cable wrappers over the load, such wrappers being securely fastened

to effectively contain evely bolt or log in at least two places.

7. Accident and Injury Notification. CONTRACTOR shall notify WBI/Forest Service of any lost
time personal injury accident or any accident or vandalism resulting in personal property
damage over $400 in value that occurs as a result of or is associated with CONTRACTOR's

Operations.

CONTRACTOR shall notify WBI/Forest Service within 8 hours of any personal injury accident.
For vandalism and personal property accidents, CONTRACTOR shall notify WBI/Forest Service at
the same time notification is given to the state and local law enforcement authorities.
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CONTRACTOR shall take all reasonable measures after an accident or vandalism event to
preserve the scene of the incident and provide information to facilitate a WBI/Forest Service
investigation.

Sanitation and Servicing. CONTRACTOR shall take all reasonable precautions to prevent
pollution of air, soil, and water by CONTRACTOR's operations. Precautions shall include if
facilities for employees are established on the Stewardship Project Area, they shall be operated
in a sanitary manner. The parties shall agree to the cleanup and restoration of a polluted site.
CONTRACTOR shall maintain all equipment operating on Stewardship Project Area in good
repair and free of abnormal leakage of lubricants, fuel, coolants, and hydraulic fluid.
CONTRACTOR shall not service tractors, trucks, or other equipment on National Forest lands
where servicing is likely to result in pollution to soil or water. CONTRACTOR shall furnish oil-
absorbing mats for use under all stationary equipment or equipment being serviced to prevent
leaking or spilled petroleum-based products from contaminating soil and water resources.
CONTRACTOR shall remove from National Forest lands all contaminated soil, vegetation, debris,
vehicle oil filters (drained of free-flowing oil), batteries, oily rags, and waste oil resulting from
use, servicing, repair, or abandonment of equipment.

Prevention of Oil Spills. If CONTRACTOR maintain(s) storage facilities for oil or oil products on
the Stewardship Project Area, CONTRACTOR shall take appropriate preventive measures to
ensure that any spill of such oil or oil products does not enter any stream or other waters of
the United States or any of the individual States. If the total oil or oil products storage exceeds
1,320 gallons in containers of 55 gallons or greater, CONTRACTOR shall prepare a Spill
Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA
requirements (40 CFR 112), including certification by a registered professional engineer.
CONTRACTOR shall notify WBI/Forest Service and appropriate agencies of all reportable (40
CFR 110) spills of oil or oil products on or in the vicinity of the Stewardship Project Area that
are caused by CONTRACTOR’s employees, agents, contractors or their employees or agents,
directly or indirectly, as a result of CONTRACTOR’s operations. CONTRACTOR will take
whatever initial action may be safely accomplished to contain all spills.

Hazardous Substances. CONTRACTOR shall notify the National Response Center and

WBI/Forest Service principal contact of all releases of reportable quantities of hazardous
substances on or in the vicinity of the Stewardship Project Area that are caused by
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CONTRACTOR’s employees, agents, contractors or their employees or agents, directly or
indirectly, as a result of CONTRACTOR's operations, in accordance with 40 CFR 302.

Washing Equipment. In order to prevent the spread of noxious weeds into the Stewardship
Project Area, CONTRACTOR shall be required to clean all off-road logging and construction
equipment prior to entry on to the Stewardship Project Area. This cleaning shall remove all
soil, plant parts, seeds, vegetative matter, or other debris that could contain or hold seeds.
Only logging and construction equipment so cleaned and inspected by WBI/Forest Service will
be allowed to operate within the Stewardship Project Area. All subsequent move-ins of
equipment to the Stewardship Project Area shall be treated in the same manner as the initial
move in. “Off-road equipment” includes all logging and construction machinery, except for log
trucks, chip vans, service vehicles, water trucks, pickup trucks, cars, and similar vehicles.

CONTRACTOR shall employ whatever cleaning methods are necessary to ensure that off-road
equipment is free of noxious weeds. Equipment shall be considered free of soil, seed, and other
such debris when a visual inspection does not disclose such material.

Disassembly of equipment components or specialized inspection tools is not required.

As agreed upon, CONTRACTOR shall inspect equipment at cleaning location, and provide
documentation of inspection to the WBI/Forest Service.

New infestations of noxious weeds, of concern to Forest Service and identified by either
CONTRACTOR or WBI/Forest Service, on the Stewardship Project Area or on the haul route,
shall be promptly reported to the other party. CONTRACTOR and WBI/Forest Service shall
agree on treatment methods to reduce or stop the spread of noxious weeds when new
infestations are found. A current list of noxious weeds of concern to Forest Service is available
at each Forest Service office.

Conduct of Logging. Unless otherwise specifically provided herein, CONTRACTOR shall fell
trees designated for cutting and shall remove the portions that meet Utilization Standards,
prior to acceptance of work for completion of logging and stewardship projects. W B |/ Forest
Service may make exceptions for occasional trees inadvertently not cut or trees or pieces not
removed for good reason, including possible damage to forest resources or gross economic
impracticability at the time of removal of other timber.

Felling and Bucking. Felling shall be done to minimize breakage of included timber and damage
to residual timber. Unless agreed otherwise, felling shall be done by saws or shears. Bucking
shall be done to permit removal of all minimum pieces. CONTRACTOR may buck out cull
material when necessary to produce pieces meeting utilization standards. Such bucked out
material shall contain a minimum amount of sound wood, not in excess of the net scale in
percentage of gross scale, or based on the merchantability factor. If necessary to assess extent
of defect, CONTRACTOR shall make sample saw cuts or wedges.
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Felling in Clearings. Insofar as ground conditions, tree lean, and shape of clearings permit,
trees shall be felled so that their tops do not extend outside clearcutting units, construction
clearings, and areas of regeneration cutting.

Stump Heights. Stumps shall not exceed, on the side adjacent to the highest ground, the
maximum heights set forth in Exhibit E except that occasional stumps of greater heights are
acceptable when CONTRACTOR determine(s) that they are necessary for safe and efficient
conduct of logging. Unless otherwise agreed, CONTRACTOR shall re-cut high stumps so they
will not exceed heights specified in F-14 and shall dispose of severed portions in the same
manner as other logging debris. The stump heights shown in Exhibit F were selected with the
objective of maximum reasonable utilization of the timber, unless the Map shows special areas
where stump heights are lower for aesthetic, land treatment, or silvicultural reasons.

Bucking Lengths. Trees shall be bucked in various lengths to obtain the greatest utilization of
material meeting utilization standards.

Limbing. CONTRACTOR shall cut exposed limbs from products prior to skidding, as necessary
to minimize damage to the residual stand during skidding. CONTRACTOR may leave uncut
those limbs that cannot be cut with reasonable safety.

Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are
indicated on the Map. Outside clearcutting units and construction clearings, insofar as ground
conditions permit, products shall not be skidded against reserve trees or groups of
reproduction and tractors shall be equipped with a winch to facilitate skidding.

Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for
cutting.

Landings and Skid Trails. Location of all landings, tractor roads, and skid trails shall be
agreed upon prior to their construction. The cleared or excavated size of landings shall not
exceed that needed for efficient skidding and loading operations.

Arches and Dozer Blades. Skidding tractors equipped with pull-type arches or dozer blades
wider than tractor width or C-frame width, whichever is greater, shall not be used in residual
timber outside clearcutting units and other authorized clearings, except on constructed tractor
roads or landings, unless there is written agreement that residual timber will not be damaged
materially by such use.

22. Protection of Streamcourses. CONTRACTOR’s Operations shallbe conducted
to prevent debris from entering streamcourses, except as may be authorized under paragraph
(d). In event CONTRACTOR cause(s) debris to enter streamcourses in amounts that may
adversely affect the natural flow of the stream, water quality, or fishery resource,
CONTRACTOR shall remove such debris as soon as practicable, but not to exceed 2 days, and in
an agreed manner that will cause the least disturbance to streamcourses.
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a) Culverts or bridges shall be required on Temporary Roads at all points where it is necessary
to cross Streamcourses. Such facilities shall be of sufficient size and design and installed in a
manner to provide unobstructed flow of water and to minimize damage to streamcourses.
Trees or products shall not be otherwise hauled or yarded across streamcourses unless fully
suspended.

b) Wheeled or track-laying equipment shall not be operated in streamcourses, except at
crossings agreed to by CONTRACTOR and WBI/Forest Service or as essential to
construction or removal of culverts and bridges.

c) Flow in streamcourses may be temporarily diverted only if such diversion is necessary for
CONTRACTOR’s planned construction and WBI/Forest Service gives written authorization.
Such flow shall be restored to the natural course as soon as practicable and, in any event,
prior to a major storm runoff period or runoff season.

Erosion Prevention and Control. CONTRACTOR's operations shall be conducted reasonably
to minimize soil erosion. Equipment shall not be operated when ground conditions are such
that excessive damage will result. CONTRACTOR shall adjust the kinds and intensity of
erosion control work done, to ground conditions and weather conditions and the need for
controlling runoff. Erosion control work shall be kept current immediately preceding
expected seasonal periods of precipitation or runoff.

Prior to periods of accelerated water runoff, especially during the spring runoff and periods of
heavy rainfall, CONTRACTOR shall inspect and open culverts and drainage structures, construct
special cross ditches for road runoff, and take other reasonable measures needed to prevent
soil erosion and siltation of streams.

Unless otherwise agreed in writing, CONTRACTOR shall complete erosion prevention and
control work, including streamcourse protection, within 15 calendar days after completion of
skidding and/or yarding operations for each landing.

Designation of on the ground work shall be done as promptly as feasible unless it is agreed that
the location of such work can be established without marking on the ground.

During periods of accelerated water runoff, especially during the spring runoff and periods of heavy
rainfall, CONTRACTOR shall inspect and open culverts and drainage structures, construct special
cross ditches for road runoff, and take other reasonable measures needed to prevent soil erosion
and siltation of streams.

When operations are active, erosion control work will be kept current and will be completed as
soon as practicable.

24. Protection of Improvements. So far as practicable, CONTRACTOR shall protect specified

roads and other improvements (such as roads, trails, telephone lines, ditches, and
fences):

a) Existing in the operating area,

b) Determined to have a continuing need or use, and

c) Designated on the Map.
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CONTRACTOR shall keep roads and trails needed for fire protection or other purposes and
designated on the Map reasonably free of equipment and products, slash, and debris resulting
from CONTRACTOR’s operations. CONTRACTOR shall make timely restoration of any such
improvements damaged by CONTRACTOR's operations and, when necessary because of such
operations, shall move such improvements.

Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and
water in meadows shown on the Map. Vehicular or skidding equipment shall not be used on
meadows, except where roads, landings, and tractor roads are approved. Unless otherwise
agreed, trees felled into meadows shall be removed by endlining. Resulting logging slash shall
be removed where necessary to protect cover, soil, and water.

Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are
shown on the Map. Vehicular or skidding equipment shall not be used in such wetlands,
except where roads, landings, and tractor roads are approved.

Temporary Roads. As necessary to attain stabilization of roadbed and fill slopes of temporary
roads, CONTRACTOR shall employ such measures as outsloping, drainage dips, and water-
spreading ditches. After a temporary road has served CONTRACTOR’s purpose, CONTRACTOR
shall give notice to the WBI/Forest Service and shall remove bridges and culverts, eliminate
ditches, outslope roadbed, remove ruts and berms, effectively block the road to normal
vehicular traffic where feasible under existing terrain conditions, and build cross ditches and
water bars, as staked or otherwise agreed to. When bridges and culverts are removed,
associated fills shall also be removed to the extent necessary to permit normal maximum flow
of water.

Temporary Roads to Remain Open. All bridges and culverts shall remain in place and ditches
shall not be eliminated on Temporary Roads, shown as “Remained Open on the Map. All
drainage structures shall be left in functional condition.

Landings. After landings have served CONTRACTOR's purpose, CONTRACTOR shall ditch and
slope them to permit water to drain or spread. Unless agreed to otherwise, cut and fill banks
around landings shall be sloped to remove overhangs and otherwise minimize erosion.

Skid Trails and Fire Lines. CONTRACTOR shall construct cross ditches and water-spreading
ditches on tractor roads and skid trails, where needed to prevent erosion. By agreement,
CONTRACTOR may use other comparable erosion control measures, such as backblading skid
trails, in lieu of cross ditching.

Current Operating Areas. Where logging, road construction, or other stewardship project
work is in progress but not completed, unless agreed to otherwise, CONTRACTOR shall, before
operations cease annually, remove all temporary log culverts and construct temporary cross
drains, drainage ditches, dips, berms, culverts, or other facilities needed to control erosion.
Such protection shall be provided, for all disturbed,
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unprotected ground that is not to be disturbed further prior to end of operations each year,
including roads and associated fills, tractor roads, skid trails, and fire lines. When weather
permits operations, CONTRACTOR shall keep such work on any additional disturbed areas as up
to date as practicable.

Erosion Control Structure Maintenance. During the period of this Stewardship Agreement,
CONTRACTOR shall provide maintenance of soil erosion control structures constructed by
CONTRACTOR until they become stabilized, but not for more than one year after their
construction.

Slash Disposal. CONTRACTOR'’s timing of product removal and preparatory work shall not
unnecessarily delay slash disposal. Specific slash disposal measures to be employed by
CONTRACTOR are stated in Exhibit E.

Scaling. Scaling includes:

a) Various volume determination methods, such as log rule, sampling, measuring, linear
measuring, counting, weighing, or another method or combination of methods;

b) Various sites, such as truck Scaling stations, rollways, weighing stations, woods
landings, water Scaling stations, or other sites.

c) Various geographic locations.

Scaling Services. Scaling services shall be performed by Forest Service personnel or parties

under contract to Forest Service, except that weighing services may be performed by personnel

or parties approved by the Forest Service. Scaling shall be provided in accordance with the

instructions and specifications in Exhibit F. Scalers shall be currently certified to perform

accurate Scaling services. The scaling services provided shall be selected exclusively by the

Forest Service. Scaling services may be continuous, intermittent, or extended.

a) Continuous scaling services is scaling at one site five (5) 8-hour shifts a week, exclusive of
Sundays and Federal holidays.

b) Intermittent scaling services are non-continuous scaling services.

c) Extended scaling services are scaling services exceeding continuous scaling services and
may include Sundays and designated Federal holidays.

As mutually agreed to by the parties, the Forest Service may provide other services, such as but
not limited to grading, tagging, or marking of Scaled logs.

Scaling Location. The Forest Service shall provide scaling services at the scaling site(s) shown in
Exhibit F. The Scaling site(s) shown in Exhibit F normally will be a non- exclusive site where
more than one National Forest may be served. CONTRACTOR may request, in writing, an
alternate scaling site, such as at a private mill yard, private truck ramp, or a privately operated
log transfer facility. The /Forest Service may approve an alternate scaling site, when theForest
Service determines that scaling conditions at an alternate site are acceptable. Such conditions
shall include at a minimum:
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a) Scaler safety and comfort,

b) Product accountability and security,

c) Facilities and practices conducive to accurate and independent Scaling, and
d) The ability to provide for remote check Scaling.

Upon approval of an alternate scaling site, the Forest Service, WBI, and CONTRACTOR shall
enter into a written memorandum of agreement governing Scaling at that alternate location.
CONTRACTOR agree(s) that Forest Service personnel or persons under contract with the Forest
Service shall perform scaling services at an alternative scaling site. In no instance shall
CONTRACTOR perform scaling services.

Scaling Adjustments. The Forest Service shall check the accuracy of the scaling performed on
National Forest logs. Scaling will be satisfactory if performed within the accuracy standards in
governing instructions identified in Exhibit F. In the event the Forest Service check scale(s)
shows a variance in net scale in excess of the allowable variance, an adjustment to volume
reported scaled may be made by the Forest Service. Such adjustment will be based on the
difference between Forest Service check Scale(s) and original Scale for Stewardship Agreement
volume Scaled within the adjustment period. The volume to which this difference will be
applied will be:

a) One-half of the volume Scaled between the last satisfactory check Scale and the first
unsatisfactory check Scale or, if a period of 120 days or more occurs without Scaling
National Forest timber for stumpage, the adjustment will be applied to 100 percent of the
volume Scaled after this period and

b) 100 percent of the volume Scaled between unsatisfactory check Scales and

c) One-half of the volume Scaled between the last unsatisfactory check Scale and the next
satisfactory check Scale, or if no satisfactory check Scale is completed and a period of 120
days or more occurs without Scaling of National Forest timber for stumpage, the
adjustment will be applied to 100 percent of the volume Scaled since the last
unsatisfactory check Scale.

Adjustments may increase or decrease the original Scaled volume. Adjustments will be applied

to Integrated Resource Account to correct charges for Included Timber, plus deposits, Scaled

during the adjustment period.

Weighing Services. Weighing services for stumpage payment purposes may be provided by
either public or privately owned and operated weighing facilities. A “Weighing Services
Agreement,” approved by the Forest Supervisor, must be executed at each weighing facility
providing weighing services.

Scales used to weigh National Forest products for payment purposes must be a currently
certified scale in accordance with State law and be capable of weighing the entire load of logs
in a single operation. The weighing of less than the entire load or weighing two loads at once is
prohibited. Unless otherwise agreed, the minimum sized weighing facility shall be a 60-ton
capacity scale with a 10 foot by 70 foot platform or larger. The weighmaster must work in a
position where it is possible to verify that the truck wheels are on or off the scales. Weighing
facilities shall meet the following minimum requirements:

a) Bean electronic design,
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b) Use electronic load cells or have a fully enclosed and sealed weigh-beam,

c) Have digital weight meters sealed with a seal approved by the State,

d) Have a zero interlocking device on the printer,

€) Have an automatic zero-setting mechanism,

f) Have an automatic motion-detecting device,

g) Beshielded against radio or electromagnetic interference, and

h) Have a date and time stamp and gross and tare weights that print electronically with each
weighing. The Forest Service may waive electronic printing for public or third party
weighing facilities. CONTRACTOR shall bear all charges or fees for weighing services.

Presentation for Scaling. CONTRACTOR shall present products so that they may be Scaled
in an economical and safe manner.

Accountability. When Scaling is performed away from Stewardship Project Area, products

shall be accounted for in accordance with Forest Service written instructions, as follows:

a) CONTRACTOR shall plainly mark or otherwise identify products prior to hauling;

b) WBI/Forest Service shall issue removal receipts to CONTRACTOR;

c) CONTRACTOR shall assign a competent individual at the landing to complete
removal receipts and attach them to each load of products removed from
Stewardship Project Area;

d) Removal receipts shall be returned to WBI/Forest Service at periodic intervals;

€) When products are in transit, the truck driver shall possess or display removal receipt
and show it upon request as evidence of authority to move products;

f) The scaler’s portion of removal receipt shall be surrendered at point of Scaling, the
unloading point, or as requested by WBI/Forest Service; and

g) CONTRACTOR shall notify WBI/Forest Service of lost or off-loaded logs and their location
within 12 hours of such loss. CONTRACTOR shall not place products in storage for deferred
Scaling until an accountability system has been agreed to in writing for a stated period.

Route of Haul. As part of the annual Operating Schedule, CONTRACTOR shall furnish a map
showing the route of haul over which unscaled products will be transported from the
Stewardship Project Area to the approved Scaling location. Such route of haul shall be the
shortest, most economical haul route available between the points.

Upon advance written agreement, other routes may be approved. All unscaled products
removed from Stewardship Project Area shall be transported over the designated routes of haul.
CONTRACTOR shall notify WBI/Forest Service when a load of products, after leaving Stewardship
Project Area, will be delayed for more than 12 hours in reaching Scaling location.
CONTRACTOR shall require truck drivers to stop, if requested by WBI/Forest Service, for the
following reasons:
a) For accountability checks when products are in transit from Stewardship Project Area to

the designated Scaling location or
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b) For aremote check Scale when products are in transit after being truck Scaled at the
designated Scaling location.

CONTRACTOR and WBI/Forest Service shall agree to locations for accountability checks and
remote check Scales in advance of haul. Such locations shall be established only in areas where
it is safe to stop trucks. The WBI/Forest Service shall notify CONTRACTOR of the methods to be
used to alert truck drivers of an impending stop.

Product Identification. Before removal from the Stewardship Project Area, unless the Forest

Service determines that circumstances warrant a written waiver or adjustment,

CONTRACTOR shall:

a) Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or
more sound, on each end that is seven (7) inches or more in diameter.

b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic
processing products that are eight (8) feet or more in length and one-third (1/3) or more
sound, on each end that is seven (7) inches or more in diameter. Each paint spot must be
not less than three (3) square inches in size.

The Forest Service shall assign brands and, if the Stewardship Project Area is within a State that
maintains a log brand register, brands shall be registered with the State. CONTRACTOR shall
use assigned brand exclusively on logs under this Stewardship Agreement until Forest Service
releases brand. CONTRACTOR will furnish and apply highway-yellow paint of a lasting quality
(oil-base or equivalent).

All hammer brands and/or highway-yellow paint must remain on logs until they are
domestically processed. CONTRACTOR shall replace identifying marks if they are lost, removed,
or become unreadable. CONTRACTOR may remanufacture products into different log lengths.
Except for logs remanufactured as part of the mill infeed process immediately before
processing, remanufactured products must be rebranded with the assigned Stewardship
Agreement brand and repainted with highway-yellow paint, unless otherwise agreed to in
writing by the Forest Service. For such remanufactured products, Forest Service may approve
use of a brand to be used exclusively as a catch brand, in lieu of the assigned Stewardship
Agreement brand.

Scaling Lost Products. The volume of lost products shall be determined by the best methods
currently available, using data from the records for the period in which the loss occurred or
the most applicable period if loss should occur substantially after cutting. In the absence of
specific information indicating size or species of lost products, species distribution and volume
for entire truckloads shall be assumed to be the same as the average volume Scaled per truck
during the report period, and for individual products it shall be assumed that the volume and
species were the average volume of the highest priced species Scaled during the report period.

Scaling Lost Sample Loads. If Scaling is being done by sampling loads of logs, CONTRACTOR
shall present such sample loads for Scaling by Forest Service. If loads of logs selected to be

sample Scaled are placed in the decks before they are Scaled, they will be considered as lost
sample loads. It will be difficult, if not impossible, to determine the
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volume and species contained in such loads for payment purposes. Therefore, lost sample
loads will be deemed to have a Scale volume and species composition equal to that of the
highest value load Scaled during the sampling period, as established by WBI/Forest Service. If
no sample loads were Scaled during the period, the Scale data for the high valued load will be
taken from the most current preceding sampling period with Scale. Sample loads lost as a
result of Forest Service actions shall be treated as non-Scaled loads.

Scale Reports. WBI/Forest Service shall provide CONTRACTOR a copy of Forest Service scaler’s
record, if requested in writing.

Fire Precautions and Control.

a)

b)

d)

Plans. Prior to initiating CONTRACTOR'’s operations during Fire Precautionary Period,
CONTRACTOR shall file with WBI/Forest Service a Fire Prevention and Control Plan
providing for the prevention and control of fires on the Stewardship Project Area and
other areas of CONTRACTOR’s Operations. Such plan shall include a detailed list of
personnel and equipment at CONTRACTOR’s disposal for implementing the plan.

Fire Precautions. Specific fire precautionary measures listed in this Exhibitshall be
applicable during CONTRACTOR'’s Operations in “Fire Precautionary Period” described. The
dates of Fire Precautionary Period may be changed by agreement, if justified by unusual
weather or other conditions. Required tools and equipment shall be kept in serviceable
condition and immediately available for fire fighting at all times during CONTRACTOR’s
operations in Fire Precautionary Period.

Substitute Precautions. WBI/Forest Service may authorize substitute measures or
equipment, or waive specific requirements by written notice, if substitute measures or
equipment will afford equal protection or some of the required measures and equipment
are unnecessary.

Emergency Precautions. WBI/Forest Service may require the necessary shutting down of
equipment on portions of CONTRACTOR’s Operations, as specified by the emergency fire
precautions schedule. Under such conditions, after CONTRACTOR cease(s) active
operations, CONTRACTOR shall release for hire by Forest Service, if needed, CONTRACTOR’s
shutdown equipment for fire standby on the Stewardship Project Area or other areas of
CONTRACTOR’s Operations and personnel for fire standby or fire patrol, when such
personnel and equipment are not needed by CONTRACTOR for other fire fighting or
protection from fire. Equipment shall be paid for at fire fighting equipment rates common
in the area or at prior agreed rates and, if CONTRACTOR request(s), shall be operated only
by personnel approved by CONTRACTOR. Personnel so hired shall be subject to direction
and control by Forest Service and shall be paid by Forest Service at fire fighting rates
common in the area or at prior agreed rates.
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Fire Precautionary Period and Fire Precautions. Specific fire precautionary measures are
set forth below. Upon request of WBI/Forest Service, CONTRACTOR shall permit and
provide an individual to assist in periodic testing and inspection of required fire
equipment. CONTRACTOR shall promptly remedy deficiencies found through such
inspecting and testing.

1. The following requirements shall apply during the period (March 1- December 1)
and during other such periods as specified by Forest Service.

2. The most up to date Fire Plan will be provided to CONTRACTOR.

47. Fire Control. CONTRACTOR shall, both independently and in cooperation with WBI/Forest
Service, take all reasonable and practicable action to prevent and suppress fires resulting from
CONTRACTOR'’s Operations and to suppress any forest fire on current operating units within the
Stewardship Project Area. CONTRACTOR’s independent initial fire suppression action on such
fires shall be immediate and shall include the use of all necessary personnel and equipment at
CONTRACTOR’s disposal on Stewardship Project Area or within the distance of Stewardship
Project Area: (Initial fire suppression within 25 road miles, and fire suppression re-inforcement
within 100 miles).

48.

a)

b)

d)

The Partner’s Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire,
whether on or off Stewardship Project Area or any other forest fire on Stewardship Project
Area, has not been suppressed by initial action and appreciable reinforcement strength is
required, WBI/Forest Service may require further actions by CONTRACTOR until such fire is
controlled and mopped up to a point of safety. Such actions may include any or all of the
following as necessary to fight such fire:

Suspend Operations. To suspend any or all of CONTRACTOR’s Operations.

Personnel. To release for employment by WBI/Forest Service any or all of
CONTRACTOR's personnel engaged in CONTRACTOR’s Operations or timber processing
within the distance of Stewardship Project Area: (25 road miles). Any organized crew so
hired shall include CONTRACTOR’s supervisor, if any. Personnel so employed shall be
paid at Forest Service standard emergency fire fighting rates.

Equipment. To make available for Forest Service rental at fire fighting equipment rates
common in the area or at prior agreed rates any or all of CONTRACTOR'’s equipment
suitable for fire fighting and currently engaged in CONTRACTOR’s Operations within the
distance of Stewardship Project Area: (100 road miles). Equipment shall be operated only
by personnel approved by CONTRACTOR, if so requested by CONTRACTOR.

Temporary Roads and Skid Trails. CONTRACTOR shall locate Temporary Roads and Skid
Trails on locations approved by WBI/Forest Service. Such location shall
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include the marking of road centerline or grade-line and the setting of such construction stakes
as are necessary to provide a suitable basis for economical construction and the protection of
National Forest lands.

Temporary road surface width shall be limited to truck bunk width plus four (4) feet, except for
needed turnouts which shall not exceed two (2) times the bunk width plus four (4) feet. If
shovels or cranes with revolving carriage are used to skid or load, temporary road surface width
equal to track width plus tail swing shall be permitted.

As necessary to attain stabilization of roadbed and fill slopes of Temporary Roads, CONTRACTOR
shall employ such measures as outsloping, drainage dips, and water- spreading ditches.
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